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David Logan
Pres., Murray Logan Construction

Andy Logan
Murray Logan Construction

Brett Sly
Murray Logan Construction

Ed Davis
Murray Logan Construction

PROJECT MANAGEMENT

PROJECT SUPERINTENDENTS

Kurt Kapsos
Secretary/Treasurer, Murray Logan

Marc Kleisley
Vice President, Burkhardt

Tony Sabatino
Sr. Project Manager, Burkhardt

Kevin Scott
Don Scott & Associates

Gordon Thompson
W.F. Baird & Assoc.

OWNER’S ENGINEERS

Our Team

Organizational 
Chart
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Our Team

Seasoned 
Leaders

DON SCOTT & ASSOCIATES

Dennis J. Leavy &
Associates, Inc.
Land Surveyors ● Mappers

Lead Project Manager
David Logan
Murray Logan Construction

Kurt Kapsos
Murray Logan Construction

Marc Kleisley
Burkhardt Construction

Kevin Scott
Don Scott & Associates

Tony Sabatino
Burkhardt Construction

Rick Klotzbier
CR Dunn

Scott johnson
Johnson Davis

Dave Bower
Dennis J. Leavy

Stephen Butler
Butler Construction
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Our Team

Teamed For Success!

200+Years Combined Experience as             
Palm Beach County Contractors

200+ Completed within the Town 
of Palm Beach Projects

Together We Bring
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Depth of Resources

Extensive Fleet
14 Management/Support Vehicles
12 Heavy Trucks
17 Crew Trucks 
11 Cranes 
12 Backhoes 
12 Front End Loaders 
8 Pile Driving Hammers 
4 Tug/Work Boats 
8  Barges/Floats
4  Welders
10 Generators 
5 Air Compressors
10 Pumps 
6 Rollers/Compactors 
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Depth of Resources

• All selected subcontractors have successfully 
completed numerous projects in and for the 
Town of Palm Beach

• 51+ years of experience working with skilled, 
reliable subcontractors providing high quality 
workmanship for the Town of Palm Beach 

• Our experience will improve efficiencies and 
eliminate the learning curve

Established Relationships 
with Local Subcontractors

Subcontracted work will 
include but not be limited to:

• Electrical
• Building Construction
• Underground Utilities
• Plumbing & Fire Lines
• Milling And Resurfacing
• Landscaping & Irrigation
• Ornamental Aluminum



Community Outreach
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Community Outreach

Program Overview
• Team will  host monthly project updates  with 

the nearby residences

• General contact email and phone number:

•  Monthly  Project  Update  and  Photos  to  be 
posted to the Town of Palm Beach website

Email: townmarina@burkhardtconstruction.com

Phone: (561) 781-0888
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Our Team has worked successfully alongside the Town of Palm Beach for over 50 years

Intimate Understanding of Town 
Operations and Expectations



Relevant 
Experience

Marina

Direct Owner Purchase

Building Upgrades

Floating Docks

Seawall

Site Work

Wi-Fi

Water, Sewer & Fire

Electrical

Our Team has Experience with
all Major Components of Your Town 

Marina Project
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Relevant Experience

• 51+ Years in Business

• Specializing in Heavy Marina 
Construction & Construction 
Management

• Prior Success with Town of Palm Beach

• Prior Success with All Proposed 
Subcontractors

Heavy Marina 
Construction
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Relevant Experience

• Proven Means & Methods

• Proven Strategies for Logistics and Execution

• Proven Solutions to Mitigate Disruptions 

• Proven Subcontractors & Suppliers

• Proven Results

What does this EXPERTISE 
Mean to You?



Experience with
Local Conditions
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Experience with Local Conditions

Unmatched Knowledge 
of Local Conditions

Substantial
Projects

MLCI completed 
projects in close 
close proximity
to your site
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Experience with Local Conditions

We’ve Successfully Completed 
3 projects on This Exact Site

A6
D6

D6 & D7 Pump Station Team Murray 
Logan, Burkhardt, Butler and CR 
Dunn ALL worked on YOUR project 
site

D7
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Brazilian Ave

Australian Ave

Chilean Ave

Peruvian Ave

Royal Palm Way

Project Approach 

• Utility Locates

• Protection of Existing 
Utilities, Vegetation & 
Other Features

• Safety Fence/Gates

• Environmental Protection 
Silt Screens/Turbidity 
Screens

• Construction Access

• Jobsite Trailer

• Staging Area

• Contractor Parking

Mobilization
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Brazilian Ave

Australian Ave

Chilean Ave

Peruvian Ave

Royal Palm Way

Project Approach

• Utility Locates

• Protection of Existing 
Utilities, Vegetation & 
Other Features

• Safety Fence/Gates

• Environmental Protection 
Silt Screens/Turbidity 
Screens

• Construction Access

• Jobsite Trailer

• Staging Area

• Contractor Parking

Traffic Routes

Dredge Removal Route

Dock Removal Route
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Brazilian Ave

Australian Ave

Chilean Ave

Peruvian Ave

Royal Palm Way

Project Approach

• Water Work & Upland 
Work will be performed 
concurrently

• Sequence of work will be 
completed from the North 
to the South

Work Zones Overview

Water Work

Upland
Work
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Brazilian Ave

Australian Ave

Chilean Ave

Peruvian Ave

Royal Palm Way

Project Approach

• Demo Existing Seawall                        
& Buildings

• Install Steel Sheet                            
Piling & King Piling

• Concrete Cap & Facing

• Install Building Piling

• Building Foundations

• Buildings

• Upland Electrical Improvements

• Site Utilities

• Paving

• Landscaping & Site restoration

Upland Work Overview
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Brazilian Ave

Australian Ave

Chilean Ave
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Project Approach

• Demo Existing Docks

• Dredge Marina

• Dredge Progress Surveys

• Install Floating Docks

• Floating Dock Electrical

• Floating Dock Utilities

• Equipment Testing

Water Work Overview

Water Work
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Why Murray Logan 
Construction
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Why Murray Logan Construction

• We have assembled the finest                        
team in the industry

• Our team is local and well positioned 
to serve the needs for your World Class 
Marina project

• Proven Track Record 

• Unmatched Local Expertise 

• Heavy Marina & Building Construction 
Experts

• Hit the Ground Running

The Right Solution.



Questions & Answers
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